

SECRET

ELECTRONIC SYSTEM NO. 3 REQUIREMENTS

1. Production Phase - Equipment Requirement No. 2:

- a. Four (4) electronic Systems No. 3 less airborne recorders and cabling, but including junction boxes.
- b. Four (4) System No. 3A Conversion kits.
- c. Three (3) modified System No. 3 receivers complete with "3A" conversion boards.
- d. Ten (10) System No. 3 recorders.
- e. Two (2) test sets for System No. 3.
- f. Two (2) FM Signal Generators for System No. 3.
- g. Six (6) each fifteen inch antennas.
- h. Eight (8) each seventeen inch antennas.
- i. Spares requirements exist (see Section H3b(1) and (2)).

| | <u>Proposal</u> <u>Cost</u> | <u>Contract</u> <u>Amount</u> |
|---|--------------------------------|----------------------------------|
| <u>Reference Contractor's CMCC #'s</u> | | |
| <u>Ltr.</u> <u>S. W.</u> <u>C. E.</u> | | |
| a. 151X5.313 1131X5.56 1132X5.54 4 Systems at \$15,606.63 | \$ 62,427 | |
| b. 151X5.313 1131X5.56 1132X5.54 4 Conversion Kits at \$4,254.01 | 17,016 | |
| c. Three (3) Modified System No. 3 receivers complete with "3A" Conversion boards (ESTIMATED) | 59,582 | |
| d. Ten (10) system No. 3 recorders (ESTIMATED) | 34,767 | |
| e. Two (2) Test sets for System No. 3 (ESTIMATED) | 10,780 | |
| f. Two (2) FM Signal Generators for System No. 3 (ESTIMATED) | 2,494 | |
| g. Six (6) each fifteen inch antennas (ESTIMATED) | 2,344 | |
| h. Eight (8) each seventeen inch antennas (ESTIMATED) | 3,111 | |
| i. Spares - See H.3.b. (1) & (2). | | |

SECRET

GROUND DUPING AND ANALYSIS - ELECTRONIC SYSTEMS NO. 1 AND 3

1. Production Phase - Equipment Requirement No. 2

- a. Three (3) playback and time-mark counter equipments (A rack).
- b. Two (2) duplicating equipments (B1 rack).
- c. Two (2) duplicating equipments (B2 rack).
- d. Two (2) frequency indicator equipments (E rack).
- e. Spares requirement exists (see H.5.b(1) and (2)).
- f. One (1) modification kit for analysis playback equipment to provide speed variability.
- g. Ten (10) patch cables.

| | <u>Proposal</u> <u>Cost</u> | <u>Contract</u> <u>Amount</u> |
|--|--------------------------------|----------------------------------|
|--|--------------------------------|----------------------------------|

Reference Contractor's CMCC #'s

| <u>Ltr.</u> | <u>S. W.</u> | <u>C. E.</u> | | | |
|-------------|---|--------------|---|-----------|-----------|
| a. | 151X5.380 | 1132X5.83 | 3 Playback and time marker equipment at \$13,209.69 | \$ 39,629 | |
| b. | 151X5.380 | 1132X5.83 | 2 Re-record and aural equipment at \$8,937.13 | 17,874 | |
| c. | 151X5.380 | 1132X5.83 | 2 Re-record equipment and transport sequence control at \$11,649.81 | 23,300 | |
| d. | 151X5.380 | 1132X5.83 | 2 Frequency Indicators @ \$9,206.89 | 18,414 | |
| e. | Spares requirements exists See H.5.b. (1) & (2) | | | | |
| f. | 151X5.380 | 1131X5.81 | 1132X5.76 | 314 | |
| g. | 151X5.380 | 1131X5.75 | 1132X5.65 | 2,470 | |
| TOTAL | | | | \$102,001 | \$102,001 |

SECRET

Approved For Release 2000/09/01 : CIA-RDP81B00878R001400110092-9

GROUND DUPING AND ANALYSIS EQUIPMENT - ELECTRONIC SYSTEM NO. 4

1. Production Phase - Equipment Requirement No. 2

- a. Three (3) units of fourteen-channel playback equipment (Rack G).
- b. Two (2) units of the fourteen-channel duplicating equipment (Rack H).
- c. Three (3) units of power supply equipment for fourteen-channel system (Rack J).
- d. Two (2) units of timing control equipment for fourteen-channel system (Rack K).
- e. Fifteen (15) copies each of five (5) technical manuals for the individual racks and the system as a whole (not funded in contract).

| <u>Proposal</u> | <u>Contract</u> |
|-----------------|-----------------|
| <u>Cost</u> | <u>Amount</u> |

Reference Contractor's OMCC #'s

| <u>Ltr.</u> | <u>S. W.</u> | <u>G. E.</u> | | |
|-------------|---|--------------|-----------|--------------------------|
| a. | 151X5.380 | 1131X5.76 | 1132X5.66 | |
| | 3 playback & amplifier equipment (g) @ \$16,661.73 | | | \$ 49,985 |
| b. | 151X5.380 | 1131X5.76 | 1132X5.66 | |
| | 2 Duplicating equipments (h) @ \$14,639.22 | | | 29,278 |
| c. | 151X5.380 | 1131X5.76 | 1132X5.66 | |
| | 3 Power Supply (J) @ \$7,538.29 | | | 22,615 |
| d. | 151X5.380 | 1131X5.76 | 1132X5.66 | |
| | 2 automatic control & Voice Readout equipment @ \$10,412.33 | | | 20,825 |
| e. | Manual | | | |
| | TOTAL | | | \$122,703 \$122,703 |

SECRET

Approved For Release 2000/09/01 : CIA-RDP81B00878R001400110092-9